



---

## 2025 CONCRETE PAVEMENT REPLACEMENT PROJECT

VILLAGE OF GODFREY, ILLINOIS

---

### ADDENDUM #1

March 4, 2025

---

Bidders are hereby instructed to make the following two (2) changes to the Bid documents for the project referenced above and to consider this change when making a Bid for the work specified therein:

- Item #1: **Change to the most recent prevailing wage rates.** The prevailing wage rates for Madison County have been updated by the Illinois Department of Labor.  
*Discussion:* The Village has changed the prevailing wage rates required for the project to coincide with the State's Department of Labor that were published on March 3, 2025.
- Item #2: **Addition of work at 5124 Foxglove Lane.** Paved Ditch work has been added to the project.  
*Discussion:* The Village has added the replacement of a rock ditch with a paved concrete ditch at 5124 Foxglove Lane. Job Special Provisions and Construction Details have been included for additional information.

---

### ADDENDUM SUMMARY

---

The two (2) changes included in this addendum affect seventeen (17) pages of the Request for Bids, as summarized below:

- Item #1: The prevailing wage rates included in the project manual have been updated to the March 3, 2025 published rates by the Illinois Department of Labor.
- Item #2: The Location of Work pages, Itemized Bid pages, Table 1 of the Village-Contractor Agreement, Job Special Provisions, and Construction Details have been updated.

**When submitting a bid, the contractor should be sure to include the Bid Proposal Form (Page 8) of the Project Manual to acknowledge this and any future addenda.**

---

**END ADDENDUM #1**

---